

| | | | |
|--------------------------------------------------------------------------|----------------------------------------|---------------------------------------------------------|-------------------------------------------|
| ROOF | | GARAGE DOORS | |
| Shingle, Tearoff, New | \$250/sq- \$350/sq | Single | \$500.00 |
| Wood Soffit/Fascia | \$6/LF | Double | \$1,000.00 |
| Gutters/Downspouts | \$5/LF | Opener | \$250.00 |
| Soffit/Fascia – Vinyl | \$7-\$8/LF | DEMO | |
| VINYL SIDING | | Whole house...flooring, cabinets, baths, etc. | \$0.65/sq foot. |
| Includes materials/labor and removing old siding. | \$250-\$300 /sq | DECKS/PORCHES | \$15/Sq. Ft. |
| EXT Paint – siding/trim/ doors & shutters | \$2000 for 1500 sq. ft. 2 story. | WINDOWS | |
| DUMPSTERS | \$450.00 | Standard Replacement (Installed and Aluminum Capped) | \$250/ea. |
| | | Sliding Glass Door (Installed) | \$600.00 |
| DOORS | | PORTA POT | \$100/mo. |
| 6 Panel Interior + jam | \$130 installed | HOT WATER TANK \$218 40 gal. tank | \$450 total |
| Exterior + jam (¾ oval) | \$450 installed | APPLIANCES | Matl/Lab |
| Screen Door | \$150 installed | Fridge (std/double large) | \$175/\$300 |
| FRAMING | \$14/LF | Stove | \$175 |
| BATHROOM | \$2500 | Dishwasher | \$150/\$50 |
| 24" w/sink and faucet | \$100 + \$50 | KITCHEN | |
| 36" w/sink and faucet | \$180+\$75 | Deep Double Sink | \$100-\$150 |
| 48" w/sink and faucet | \$225+\$75 | Laminate Counters | \$20/LF |
| Med Cabinet 24"X24" | \$45 | Granite Counters | \$29/Sq. Ft. |
| Toilet w/ seat matl & labor | \$175.00 | Cabinets | \$150/LF- \$175/LF max. |
| Tub/Surround (Fiberglass) | \$650 installed | Kitchen Faucet | \$150 installed |
| Tile Shower | \$25-\$30/sq. ft. | Average \$100-\$125/foot Chadwood/Oak | |
| Trim Kit Only & Diverter | \$240 | ELECTRICAL | |
| INT PAINT – New sheetrock is \$2/sq.foot. Extra coat required. | \$1.50- \$2*sq.ft. | New Hardware for each room | \$80-\$135 per room domes vs. fans. |
| DRYWALL | \$35/Sheet (hang, finish) | Upgrade Line to 200 and replace entrance. | \$1,200.00 |
| Plaster Finish | \$22/Sheet finish | | |
| Texture | \$0.20/sq ft. | Replace 100 Amp Box | \$800.00 |
| LIGHTING | | Basement WaterProofing System | \$40/Foot |
| Dome type | \$25/ea inst. | HEATING SYSTEM | |
| Chandelier | \$80/ea inst. | New Gas F/A Furnace | \$1,600.00 |
| CARPET/VINYL | | New A/C | \$1,500.00 |
| Carpeting | \$15/yd inst. | Ductwork | \$2,000.00 |
| Vinyl including prep. \$7-\$8/yd material | \$14/yd inst. | Retaining Wall | \$22/sq. foot |
| New subfloor | \$1/yd | New Foundation Wall | \$300/LF |
| Refinish Hardwood | \$2.00/sq. Ft. | | |